MONTANA-DAKOTA UTILITIES CO. **RATE 120 GAS EXTENSION ANALYSIS NORTH DAKOTA RATE 60 RESIDENTIAL** VC South Expansion Waterfront Meadows Addition Project Name Location Jennifer Feist Developer Valley City-Barnes County Development Corporation Contact MS 701-490-9011 Prepared By: Phone number: Date MAI Prepared: 8/26/2024 **Total Residential Lots** 45 **Actual Project Economics** Total Main Installation Cost 186,009 **Number of Homes/Customer Credit** 45 \$ **Total Estimated Cost** Maximum Allowable Investment Credit (MAI) 109,838 327,142 248,878 Contribution Required Cost per Lot 5,531 **MAI Saturation Analysis** 45 23 Homes Qty Service Line \$ \$186,009 Mains **Homes** Qty Service Line \$ \$186,009 Mains 100% \$141,120 Service Line 50% \$72,128 Service Line \$258,137 \$327,129 **Total Cost Total Cost** Qty MAI / Home \$109,838 Less MAI Qty MAI / Home \$56,139 Less MAI MAI 2,441 \$248,864 Contribution Req. MAI 2,441 \$231,348 Contribution Req. 5,530 5,530 5,141 10,059 Cost per Lot Cost per Customer Cost per Lot Cost per Customer 34 15 Homes Service Line \$ \$186,009 Mains Homes Qty Service Line \$ \$186,009 Mains Qty 3,136 Service Line 15 34 \$106,624 33% \$ 3,136 Service Line 75% \$47.040 \$233,049 **Total Cost** \$292,633 **Total Cost** Less MAI MAI / Home Less MAI Qty MAI / Home \$82,988 Qty \$36,613 2,441 \$240 106 Contribution Req. 2,441 MAI 34 MAI 15 \$224 979 Contribution Rea **Total Contribution** 5,336 5,000 Cost per Customer 14,999 Cost per Customer 7.062 Cost per Lot Cost per Lot \$ 30 11 Homes Qty Service Line \$ \$186,009 Mains Homes Qty Service Line \$ \$186,009 Mains \$94,080 \$34,496 66% 30 \$ 3,136 Service Line 25% 11 \$ 3,136 Service Line \$280,089 Total Cost \$220,505 **Total Cost** Qty MAI / Home \$73,225 Less MAI Qty MAI / Home \$26,849 Less MAI \$236,921 MAI 30 2,441 Contribution Req. MAI 11 \$ 2,441 \$221,794 Contribution Req. **Total Contribution** Total Contribution 5,265 4,929 Cost per Customer Cost per Customer 20.163 Cost per Lot ost per Lot \$ Project Notes Includes Tax Gross-up if contribution is over \$100,000. 8-20 VCBC Director of Economic Development request to revise project to include mains and services to serve 28 lots within Waterfront Meadows Addition. ESR discussed analysis and MDU tariff with VCBC Director of Development on 8-26. Request for additional revision to include Block 1, 2 & 3 Meadow View Estates (additional main footage per cul-de-sac and 18 services). Required contribution and MDU's Maximum Allowable Investment is contingent upon Director level approval. The economic analysis is provided with the understanding that further approval may be required and therefore should be considered high level and subject to change.